PROJECT DESCRIPTION

I. GENERAL

This project involves the repair of an existing Traffic Control Signal at the intersection of MD 650 (New Hampshire Ave) and Northampton Avenue in Montgomery County. The existing mast arm pole in the median of the north leg of MD 650 (New Hampshire Ave) was knocked down in a traffic accident. A new mast arm pole shall be installed. MD 650 (New Hampshire Ave) is assumed to run an north-south direction.

II. INTERSECTION OPERATION

 The intersection shall continue to operate in a NEMA four-phase, semi-actuated mode, with the MD 650 (New Hampshire Ave) approaches running concurrently. The Exclusive/Permissive left turn phase for the northbound appraoch of MD 650 (New Hampshire Ave) shall remain in operation. The pedestrian phase with pushbutton actuation shall across the south leg of MD 650 (New Hampshire Ave) shall continue to be provided. The pedestrian phase across Northampton Avenue shall remain on recall. The Northampton Avenue approach shall continue to run in its own phase..

2. The existing full-traffic-actuated, eight-phase controller with all necessary equipment housed in a NEMA size "6" base-mounted cabinet shall be utilized at this intersection.

III. SPECIAL NOTES

1. The Contractor shall be responsible for terminating all signal cables, to the appropriate terminals and shall properly label each cable.

 All controller cabinet wiring will be performed by Montgomery County Forces. Contact Kamal Hamud at (240) 777-8761 seventy-two hours in advance of intended work.

3. All underground and overhead utilities shown on these plans are schematic only and may not be complete. The Contractor shall be responsible for notifying Miss Utility prior to construction so that all utilities may be located in the field. If the Contractor perceives that a conflict between the utilities and the traffic signal will occur, the Contractor shall notify the Project Engineer immediately so that the conflict may be resolved.

The contacts for Montgomery County & SHA are as follows:

Assistant District Engineer - Traffic Phone: (301) 513-7358

Mr. Vernon Stinnett Assistant District Engineer – Maintenance Phone: (301) 513–7304

Mr. Augie Rebish District Engineer – Utility Phone: (301) 513–7350

Mr. Richard L. Daff, Sr. Chief, Traffic Operations Division Phone: (410) 787-7630

Mr. Keith Lord Signal Shop (Mont Co.) 301-674-8965

Mr. Sonny Bailey Manager, Sign Shop Operations 410-787-7670

Mr. Mike Kinney Mont. County Traffic 240–777–8760

Mr. Kamal Hamud Mont. County TMC Center 240-777-8761

EQUIPMENT LIST

A. EQUIPMENT TO BE FURNISHED BY THE SHA


TEM).	DESCRIPTION	QUANTITY		
	Sheet aluminum signs to consist of: (mast arm)			
	D-3(1) "Northampton Dr " sign. (variable x 16") (dual faced).	1 EA		

B. EQUIPMENT TO BE FURNISHED AND INSTALLED BY THE CONTRACTOR

ITEM	25022127101	OLIANI'	TITV
NO.	DESCRIPTION	QUAN'	1111
	Maintenance of traffic per assignment.	1	EA
	Test Pit Excavation	1	C.Y.
	12" LED signal head section.	8	EA
	Remove and dispose of existing material & equipment per assignment.	1	EA
	Schedule 80 rigid PVC conduit up tp 4" — trenched.	20	L.F.
	No. 6 AWG stranded bare copper ground wire.	215	L.F.
	Cut, clean, galvanize and cap traffic signal structure.	1	EA
	Electrical cable — 5 conductor (No. 14 AWG).	35	L.F.
	Electrical cable – 7 conductor (No. 14 AWG).	260	L.F.
	Install overhead or ground mounted sign.	9.5	S.F.
	Mast arm pole and 38' (cut to 34') mast arm any "T" dimension	1	EA

C. EQUIPMENT TO BE REMOVED

All removed signal materials are to become property of the contractor.



PHASE 1 & 6 |FL/DW | FL/DW | DW R DW DW

PHASE CHART

1 & 6 CHANGE PHASE 2 & 6 PED CLEAR 2 & 6 CHANGE PHASE 4 4 CHANGE DW PHASE 4 ALT PED CLEAR Y DW DW | DW 4 ALT CHANGE FLASHING FL/Y | FL/Y | FL/Y | FL/Y | FL/R | FL/R | DARK | DARK | DARK | DARK | OPERATION

WIRING KEY

A - 7-CONDUCTOR ELECTRICAL CABLE (NO. 14 A.W.G)

B - 5-CONDUCTOR ELECTRICAL CABLE (NO. 14 A.W.G)

C - STRANDED BARE COPPER GROUND WIRE (NO. 6 A.W.G.)

EL- LOOP WIRE (NO. 14 A.W.G.)

EXISTING

EXISTING UNDERGROUND SERVICE ES- TO BE MAINTAINED BY PEPCO

♦- EXISTING GROUND ROD

STATE OF MARYLAND DEPARTMENT OF TRANSPORTATION STATE HIGHWAY ADMINISTRATION

TIMS NO.

TOD NO.

MD 650 (NEW HAMPSHIRE AVE) AND NORTHAMPTON DRIVE

GENERAL INFORMATION SHEET

STREET TRAFFIC STUDIES, LTD.

Ph (410) 590-5500 Fax (410) 590-6637

SCALE NONE DATE 1/27/2010 CONTRACT NO. COUNTY MONTGOMERY DESIGNED BY R.R.Z. LOGMILE __15065000.00

DRAWN BY___ CHECKED BY F.A.P. NO.

TS NO. 2220A DRAWING NO. 2 OF 2

SHEET NO.

PLOTTED: \$DATETIME\$ FILE: \$FILE\$