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GENERAL NOTES (30”%51") ASSEMBLY

PRESENCE OF PROPER STATE OR COUNTY PERSONNEL. THE CONTRACTOR SHALL TELEPHONE  20’-10"
REQUEST SIGNAL OUTAGE WELL IN ADVANCE. INTERCONNECT 24'- 5"

REMOVE AND DISPOSE OF ALL UNUSED SIGNAL CABLE. FIBER 27 2

ALL HANDHOLES SHALL BE INSTALLED AT FINAL GRADE. GUY 29-10"

.SEE MAINTENANCE OF TRAFFIC PLANS FOR ADDITIONAL PAVEMENT NEUTRAL 3%@54’
MARKING DETAILS. Eggmg 8VER 48,
.THE SIGNAL CONTRACTOR SHALL DETERMINE IF ANY WORK BY OTHER PRIMARY OVER 40’
CONTRACTORS CAN NOT BE COMPLETED UNTIL INSTALLATION OF SIGNAL

(48"x75")

ALL TRAFFIC SIGNAL FOUNDATIONS SHALL BE INSTALLED AT THE

FINAL SIDEWALK OR CURB GRADE FOR CLOSED SECTIONS, HIGHEST
ROADWAY PROFILE GRADE FOR OPEN SECTIONS, TO MEET CLEARANCES

AS SPECIFIED IN MD 816.03, MD 818.01, MD 818.02, MD 818.04.

THE CONTRACTOR SHALL VERIFY ULTIMATE GRADES PRIOR TO THE
INSTALLATION OF ALL SIGNAL EQUIPMENT.

THE CONTRACTOR SHALL VERIFY ALL UNDERGROUND UTILITIES PRIOR TO
INSTALLING PROPOSED SIGNAL EQUIPMENT. IF ANY UTILITY CONFLICTS
SHOULD ARISE THE CONTRACTOR SHALL CONTACT THE PROJECT ENGINEER.
THE CONTRACTOR SHALL CONTACT SHA TO SCHEDULE RETROFITTING OF THE
CONTROLLER EQUIPMENT IN ORDER TO OPERATE NEW VIDEO DETECTION EQUIPMENT.
VIDEO CAMERA LOCATION / ALIGNING SHALL BE COORDINATED WITH THE

SHA ENGINEER AND MONTGOMERY COUNTY TRAFFIC.

THE CONTRACTOR SHALL VERIFY ALL PROPOSED POLE AND CABINET LOCATIONS
PRIOR TO INSTALLATION.

ALL EXISTING TRAFFIC SIGNAL EQUIPMENT REMOVED SHALL BECOME THE
PROPERTY OF THE SIGNAL CONTRACTOR UPON COMPLETION OF THE NEW SIGNAL.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR TERMINATING ALL SIGNAL
CABLES TO THE APPROPRIATE TERMINALS AND PROPERLY LABEL EACH CABLE.
THE CONTRACTOR SHALL NOT ACTIVATE ANY OF THE NEW SIGNALS WITHOUT THE

EQUIPMENT IS COMPLETE. THE SIGNAL CONTRACTOR SHALL NOTIFY QOTHER
CONTRACTORS OF THIS WORK.

12.BACK GUYS AND ANY HARDWARE. CLAMPS., MATERIALS, AND LABOR REQUIRED
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NEMA PHASING

FLASHING
24 OPERATION

NOTE :

PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.
PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.

SPECIAL NOTES:

1.
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o

2,
TELEPHONE  21’- 1"
INTERCONNECT 22’- 2
FIBER 27 1
GUY 28'- 4"
NEUTRAL 33’- 6" 3.
PRIMARY OVER 40’
PRIMARY OVER 40’
PRIMARY OVER 40’ 4.

SEE SPECIAL

TRAFFIC SIGNAL AND INTERCONNECT SHALL BE CONSTRUCTED
AND OPERATIONAL PRIOR TO BEGINNING STAGE 1 CONSTRUCTION.

SEE TRAFFIC CONTROL PLANS.

CONTRACTOR SHALL INSTALL CONDUIT AT SUFFICIENT DEPTH
TO AVOID DISTURBANCE DURING ROADWAY CONSTRUCTION.
CONDUIT SHALL BE INSTALLED PRIOR TO BEGINNING ROADWAY

CONSTRUCTION.

SUFFICIENT LENGTHS OF SPARE CABLE SHALL BE INSTALLED
TO RELOCATE SIGNAL HEADS FOR LATER STAGES.

SPAN WIRE SHALL BE ATTACHED APPROXIMATELY 26 FT. ABOVE GRADE.
THE SPAN WIRE SHALL BE ATTACHED AT A LOCATION THAT WILL MAINTAIN
FT. CLEARANCE FROM OVERHEAD FIBER/CABLE LINE WHILE PROVIDING
17T FT. CLEARANCE FROM BOTTOM OF SIGNAL HEADS TO ROADWAY.
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[1] NOTE ¥+ ==z / /
[1]u. INSTALL 40 FT. CLASS II WOOD POLE WITH 3 IN. ELECTRICAL CONDUIT PVC RIS E'A RIGHT OF WAY P
3 IN. WEATHER HEAD, NO. 6 STRANDED BARE COPPER GROUND WIRE INSTALLED FROM > STATE OF MARYLAND
GROUND ROD TO THE TOP OF THE WOOD POLE AND SECURED TO THE POLE AS PER THE DEPARTMENT OF TRANSPORTATION
~CONDUHF—BENDS—IN-POLE BASE ) STA-—176191 RT- 695 [y, SNNEER: AN Bk ST LOEE POLE. 50, L STRANDLD BARE COBPER GROUND WIRE STATE HIGHWAY ADMINISTRATION
B IERIAL SR I AL o B i e Tl M AND SIENS. " INSTALLED FROM GROUND ROD TO THE TOP OF THE WOOD POLE AND SECURED TO THE 7 / / / / TG EnGRENG, DISHON, DAMNGH
3 Al vl . POLE AS PER THE ENGINEER, AND BACK GUYS (SEE NOTE 12) AT STA. 178+03 LT. 70.5’ /
G. INSTALL 3 IN PV(Z SCHEDULE 80 ELECTRICAL CONDUIT — TRENCHED W. INSTALL 40 FT. CLASS 11 wOOD POLE WITH 3 IN. ELECTRICAL CONDUIT PVC RISER, MD 193 (UNIVERSITY BOULEVARD) AND 1-495 (CAPITAL BELTWAY)
Sl INSTALL 2 N PUC SCUEBULE 80 ELECTRICAL SOROUIT — TRENCHED. 3 IN. WEATHER HEAD, NO. 6 STRANDED BARE COPPER GROUND WIRE INSTALLED FROM
Al R R cTile BASE MOIRTEE CABINET A Choller Lin. (notE: Sk FORCES SHALL GROUND ROD TO THE TOP OF THE WOOD POLE AND SECURED TO THE POLE AS PER THE SILVER SPRING, MARYLAND
RETROFIT CONTROLLER EQUIPMENT TO OPERATE VIDEO DETECTION EQUIPMENT). ENGINEER. AND BACK GUYS (SEE NOTE 12) AT STA. 176491 RT. 69.5".
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