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PROJECT DESCRIPTION
GENERAL

This project involves the modification of an existing mast arm Traffic

Control Signal with interconnect at the intersection of MD 214 (Central Ave)
and Garrett A. Morgon Blvd / Ritchie Rd in Prince George’s County. Video
detection shall be installed at this location. MD 214 (Central Ave) is assumed
to run an east—-west direction.

INTERSECTION CPERATION

1. The intersection shall continue to operate in a NEMA six—phase., fully-actuated
mode, with the MD 214 (Central Ave) approeoaches running concurrently.
The Exclusive left turn phases for both approaches of MD 214 (Central Avse)
shali continue +o be provided. The pedestrian phase with pushbutton actuation
across the east leg of MD 214 (Central Ave) shall remain in operation.
The pedestrian phases across Garrett A. Morgan Blvd and Ritchie Rd shall
remain on recall. The Garrett A. Morgan Blvd / Ritchie Rd approaches
shall continue to operate as a side street split phase.

z2. The existing ful |—traffic—actuated, sight-phase controller all necessary equipment

housed in a NEMA size “6” base—mounted cabinet shall be utilized at this intersection.

SHA Forces shall install video interface into the cabinst.
SPECIAL NOTES

1. The Contractor shall be responsible for terminating all signal cables.,
to the appropriate terminals and shall properly label each cable.

2. All controller cabinet wiring will be performed by the S.H.A. Signal Shop
Contact Mr. Ed Rodenhizer at (410) 787-7652 seventy—two hours in
advance of intended work.

3. All underground and overhead utilities shown on these plans are schematic only
and may not be complete. The Contractor shall be responsible for notifying
Miss Utility prior to construction so that all utilities may be located in the field.
If¥ the Contractor perceives that a conflict between the utilities and the traffic
signal will occur, the Contractor shall notify the Project Engineer immedigtely
so that the conflict may be resolved.

The contact persons for District #3 (Prince George’'s County)
and SHA are as fol lows:

Ms. Felecia Murphy
Assistant District Engineer — Traffic
Phone: (301) 513-7424

Mr. Vernon Stinnett
District Engineer — Maintenance
Phone: (301) 513-7304

Mr. Victor Grafton
Assistant District Engineer — Utility
Phone: (301) 513-7350

Mr. Richard L. Daff. Sr.

Chief, Traffic Operations Division
Phone: (410) 787-7630

Mr. Ed Rodenhizer

Manager. Signal Operations Section
410-787-7652

EQUIPMENT LIST

A. EQUIPMENT TO BE SUPPLIED BY S.H.A..

ITEM
NO. DESCRIPTION QUANTITY
9087 Video detection interface 1 EA

equipment: 5-8 cameras
{To be installed by signal shop).

B. EQUIPMENT TO BE FURNISHED AND INSTALLED BY THE CONTRACTOR

ITEM
NQ. DESCRIPTION QUANTITY
1002 Maintenance of traffic per 1 EA
assignment.
8007 Remove and dispose of 1 EA
equipment per assignment.
8008 Video detection camera & cable 5 EA
C. EQUIPMENT TO BE REMOVED
All removed signal materials are to become property of the contractor.
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