### PROJECT DESCRIPTION

#### <u>GENERAL</u>

THIS PORTION OF THE PROJECT INVOLVES MODIFYING THE EXISTING TRAFFIC CONTROL SIGNAL AT THE INTERSECTION OF MD 228 AT MANNING ROAD IN PRINCE GEORGE'S COUNTY DUE TO GEOMETRIC MODIFICATIONS TO THE NORTH LEG. THE GEOMETRIC MODIFICATIONS WILL INCLUDE WIDENING THE NORTH LEG, LENGTHENING THE EASTBOUND LEFT-TURN LANE AND PROVIDING A WESTBOUND DOUBLE LEFT-TURN LANE. BECAUSE OF THE GEOMETRIC MODIFICATIONS, THE LEFT-TURN PHASING ALONG MD 228 WILL BE UPGRADED TO AN EXCLUSIVE LEAD/LAG. THE SIDE STREET OPERATION WILL ALSO BE MODIFIED. PEDESTRIAN CROSSINGS ARE PROPOSED TO CROSS THE SOUTH AND EAST LEGS. APS WILL BE INSTALLED FOR THE PEDESTRIAN CROSSINGS. LED VEHICULAR TRAFFIC SIGNALS WILL BE INSTALLED ALONG MD 228. TWO EXISTING VIDEO DETECTION CAMERAS WILL BE RELOCATED ALONG WITH THE WESTBOUND OPTICOM DETECTOR EYE. MD 228 IS ASSUMED TO RUN IN A EAST-WEST DIRECTION.

#### INTERSECTION OPERATION

THE INTERSECTION WILL OPERATE IN A NEMA EIGHT-PHASE, FULL-TRAFFIC ACTUATED MODE. EXCLUSIVE LEAD/LAG LEFT-TURN PHASING IS PROPOSED FOR MD 228. THE NORTH- AND SOUTHBOUND SIDESTREET WILL OPERATE WITH EXCLUSIVE LEFT-TURN PHASING AND CONCURRENT THROUGH MOVEMENTS. A PROPOSED SOUTH LEG PEDESTRIAN CROSSING WILL RUN CONCURRENT WITH THE MAINLINE AND AN ALTERNATE SIDE STREET PHASE IS PROPOSED FOR THE EAST LEG PEDESTRIAN CROSSING.

#### CONTROLLER REQUIREMENTS

THE EXISTING BASE MOUNTED CABINET AND CONTROLLER WILL REMAIN.

#### APS WILL FUNCTION AS FOLLOWS:

### FOR MD 228 (BERRY ROAD)

- A. WHEN PEDESTRIAN LOCATES AND PRESSES PUSHBUTTON FOR AN EXTENDED
- TIME, THE PUSHBUTTON UNIT WILL BE "WAIT TO CROSS BERRY ROAD."

  B. WHEN WALK PHASE BEGINS, THE MESSAGE WILL BE A RAPID TICK WHICH WILL LAST FOR THE DURATION OF THE WALK PHASE.

#### FOR MANNING ROAL

- A. WHEN PEDESTRIAN LOCATES AND PRESSES PUSHBUTTON FOR AN EXTENDED TIME, THE PUSHBUTTON UNIT WILL BE "WAIT TO CROSS MANNING ROAD."
- B. WHEN WALK PHASE BEGINS, THE MESSAGE WILL BE A RAPID TICK WHICH WILL LAST FOR THE DURATION OF THE WALK PHASE.

### THE CONTACT PERSONS FOR DISTRICT #3 ARE AS FOLLOWS:

Mr. Brian Young Assistant District Engineer - Traffic

Mr. Augie Rebish Assistant District Engineer - Utility Phone: 301-513-7350

Phone: 301-513-7358

Mr. Wayne Mowdy Assistant District Engineer - Maintenance Phone: 301-513-7304

Mr. Richard L. Daff Sr. Chief, Traffic Operations Division Phone: 410-787-7630

Mr. Edward Rodenhizer Chief, SHA Traffic Signal Shop Phone: 410-787-7652

The Power Company Representative is: Potomac Electric Power Company 4061 Powder Mill Road, Suite 600 Calverton, Maryland 20705 Phone: 301-931-2880

# PHASE CHART \* PHASE 5 LEAD LEFT TURN

																						1
	1.	. 2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	
	<b>(C)</b>	<b>©©</b>	®	000	<b>(8.30)</b>	<b>630</b>	<b>(C)</b>	8	<b>©</b>	<b>639</b>	<b>(C)</b>	8	000	***	<b>600</b>	000	000	<b>490</b>	<b>Æ98</b>	<b>≴</b> ₩	<b>A</b>	
PHASE I + 6	<del>-</del> 6-	<del></del> -	G	G	<b>→</b> R-	<del></del> R-	<b>-</b> R−	R	R	<del></del>	<del>- R</del> -	R	R	<b>→</b> R	<b></b> R-	R	R	DW	DW	DW	DW	<del></del>
PHASE I CHANGE		<del>-Y</del> -	G	G	<del>-R</del>	<del>⊸R</del>	<del>1</del> ₹-	R	R	<del> R</del>	<del>R</del> -	R	R	<del></del>	<del> R</del> -	R	R .	DW	DW	DW	DW	
PHASE 2 + 6	<del>R</del>	<del>→R</del> -	G	. G	<del>- R</del> .	<del>→ R</del> ·	, <del> [?-</del>	G	G	→ R	<del></del> R-	R	R	<del>R</del> -	<del>-R</del> -	R	R	w	w	DW	DW	
PEDESTRIAN CLEARANCE	<del>-R</del>	<del>-R</del> -	G	G	<del>R</del> -	<del> R</del>	<del></del> R-	G	G	<del>- R</del> -	<del>→R</del>	R	R	<del>R</del>	<del>-R</del> -	R	R	FL/DW	FL/DW	DW	DW	-1
PHASE 6 CHANGE	<del>R</del> -	<del>-R</del>	Y	Υ	→R	<del>R</del> -	<del>R</del> -	G	G	<del> R</del> -	<del>→R</del>	R	R	<del>-R</del> -	<del></del>	R	·R	DW	DW	DW	DW	TT
PHASE 2 + 5	<del>R</del>	<del></del>	R	R	<del></del> 6-	<del>- 6</del>	<del></del> G-	G	G	<del>- R</del>	<del>R-</del>	R '	Ŕ	<del>-4 R</del> -	<del></del>	R	R	DW	DW	DW	DW	
PHASE 2 + 5 CHANGE	<del></del>	<del>→R</del>	¹R	R	<b>→</b> ¥	<del></del>	<b></b> -¥-	Y	÷ Y	<del>-R</del> -	<del></del>	R	R	<del>- R</del>	<del></del>	R	R	DW	DW	DW	DW	
PHASE 3 + 7	<del>-R</del> -	<del>→ R</del>	R	R	<del>R</del> -	<del>→R</del>	<del></del>	R	R	<del>-c</del>	<del></del> 6-	R	Ŕ	<del>-6</del>	<del>*</del>	R	R	DW	DW	DW	DW	
PHASE 3 + 7 CHANGE					THE	CONTRO	LLER MA	AY SKIP	то РНА	ASE 3+8,	, PHASE	4+7 OR	PHASE	4+8				DW	DW	DW	DW	H
PHASE 3 + 8	<del>R</del> -	<del>→R</del>	R	R	<del>-</del> R	<del>- R</del> -	<del>-</del> R-	R	R	<del>-6</del>	<b>→</b> ≎	G	G	<del>→ R</del> -	<del>- R</del> -	R	R	DW	DW	DW	DW	▎ <del>▘</del> ▎ ▎
PHASE 3 CHANGE	<del>-R</del> -	<del>-R</del>	R	R	<del> R</del> -	<del> R</del> -	<del></del>	R	R	Y	Y	G	G	<del>-R</del> -	+	R	R	DW	DW	DW	DW	
PHASE 4 + 7	<del>→R</del>	<del> R</del> -	R	R	→R	<del></del>	<b></b> R-	R	R	<del>-R</del>	<del></del>	R	R	<del>-</del> 6-	<del>6</del>	G	G	DW	DW	W	W	
PHASE 7 CHANGE	<del>-1</del> ?-	<del></del> -R-	R	R	<del></del>	<del></del> R-	<del>R</del> -	R	R	<del>R-</del>	<del>-R</del>	R	R	<del>- Y</del>	<del>-</del> -Y	G	G	DW	DW	DW	DW	<u> </u>
PHASE 4 + 8	<del>R</del>	<del>R-</del>	R	R	<del>-</del> R-	<del> R</del> -	<del>-</del> R-	R	R	<del>-R</del>	<del>-R</del> -	G	G .	<del>≀R</del> -	<del> R</del> -	G	G	- DW	DW	DW	DW	
PHASE 4 + 8 CHANGE	÷R	<del>-R</del> -	R	R ·	<del>→R</del>	<del></del>	<del>-R</del> -	R	Ř	<del>R-</del>	<del>- R</del> -	Y	Y	→R	<del>-R</del> -	G	G .	DW	DW	DW	DW	<u> </u>
PHASE 4 + 8 ALT	<del>→</del> R-	<del>→R</del>	R	R	<del>-</del> R-	<del> R</del>	-R-	R	R	<b>→</b> R	<del>→R</del>	G	G	<b></b>	<del>R</del> -	G	G	DW	DW	W	W	
PEDESTRIAN CLEARANCE	<del>→</del> R	<del>-1</del> R-	R	R	<del>R</del> -	<del>→R</del>	<del>-</del> R-	R	R	→R-	<b>→-</b> R	G	G	<del>R-</del>	<del>R</del> -	G	G	DW	DW	FL/DW	FL/DW	],"
PHASE 4 + 8 ALT CHANGE	→R-	<del>→R</del> -	R	R ´	<del> R</del> -	-R-	<del>R-</del>	R	R	<del>-R</del> -	<del>→R</del>	Y	Y		→R-	Y	Y	DW	DW	DW	DW	<u> </u>
PRE-EMPT I	<b>-</b> €	<del>-6</del> -	, G	- G	<del>→ R</del> -	-R-	<del>⊸R</del>	R	. R	<del>R-</del>	→R	R	R	→R-	<del>→R</del>	Ŕ	R	DW	DW	DW	DW	▎ <sup>┻</sup> ┸╸ ▎ ▎
PRE-EMPT I CHANGE			Υ	Ý	<del> R</del> -	-R-	<del>-</del> R-	R	R	<del>-</del> R-	<b>-</b> R-	R	R	<del>R</del> -	<del>-R</del>	R	R	DW	DW	DW	DW	
PRE-EMPT 2	<del>- R</del>	<del>→R</del>	R	R	<del>-6</del> -	<del>-6</del>	<del> 6</del> -	G G	G	<del>-</del> ₽	→R-	R	R	<del>-</del> R-	<del></del>	R	R	DW	D₩	DW	DW	
PRE-EMPT 2 CHANGE	<del>-R</del>	→R	R	R	Y-	Y	→¥-	Υ	Y	<b></b> R-	→R-	R	R	<del>-</del> R-	<del></del>	, R	R	DW	DW	DW	DW	
FLASHING OPERATION	FL/RA	FL/RA	FL/Y	FL/Y	FL/RA	FL/RA	FL/RA	FL/Y	FL/Y	FL/RA	FL/RA	FL/R	FL/R	FL/RA	FL/RA	FL/Y	FL/Y	DARK	DARK	DARK	DARK	<b>*</b>

## EQUIPMENT LIST 'A'

APPROVED SHA EQUIPMENT TO BE PURCHASED BY THE DEVELOPER AND INSTALLED BY THE CONTRACTOR. ALL EQUIPMENT IN THIS LIST SHALL HAVE CATALOG CUTS SUBMITTED FOR APPROVAL PRIOR TO INSTALLATION.

CAT CODE	QUANTITY	DESCRIPTION
800000	I EA	2-WIRE CENTRAL CONTROL UNIT
800000	4 EA	ACCESSIBLE PEDESTRIAN PUSHBUTTON AND SIGN
800000	4 EA	LED 16 INCH COUNTDOWN PEDESTRIAN SIGNAL HEAD
800000	2 EA	RELOCATE EXISTING VIDEO DETECTION CAMERA
800000	I EA	RELOCATE EXISTING OPTICOM DETECTOR
800000	II2 SF	FURNISH AND INSTALL SHEET ALUMINUM SIGNS - MAST ARM MOUNT
816010	I EA	CONTROL CABLE, 500 FOOT, VIDEO DETECTION CAMERA TO CONTROLLER
818004	4 EA	10 FOOT BREAKAWAY PEDESTAL POLE
818041	1 EA	STEEL POLE WITH A SINGLE 60 FOOT MAST ARM
831010	I EA	250 WATT HIGH PRESSURE SODIUM LAMP AND LUMINAIRE
860284	51 EA	12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION
860288	375 LF	FURNISH AND INSTALL 4 CONDUCTOR OPTICOM CABLE
866104	I EA	20 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

### EQUIPMENT LIST 'B'

EQUIPMENT TO BE PURCHASED BY THE DEVELOPER AND INSTALLED BY THE CONTRACTOR. ALL EQUIPMENT IN THIS LIST SHALL HAVE CATALOG CUTS SUBMITTED FOR APPROVAL PRIOR TO INSTALLATION.

CAT CODE	QUANTITY	DESCRIPTION
120500	I LS	MAINTENANCE OF TRAFFIC
203030	3 CY	TEST PIT EXCAVATION
585412	650 LF	12 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS
585424	100 LF	24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS
585462	575 LF	REMOVAL OF EXISTING PERMANENT PAVEMENT LINE MARKINGS - ANY WIDTH
800000	ILS	REMOVE AND DISPOSE OF TRAFFIC SIGNAL EQUIPMENT
800000	I EA	AS BUILT FOR SHA ON CADD
801004	10 CY	CONCRETE FOR SIGNAL FOUNDATION
802501	400 LF	NO. 6 AWG STRANDED BARE COPPER GROUND WIRE
805118	325 LF	4 INCH SCHEDULE 80 RIGID PVC ELECTRICAL CONDUIT - BORED
805135	75 LF	3 INCH SCHEDULE 80 RIGID PVC ELECTRICAL CONDUIT - TRENCHED
811011	4 EA	FURNISH AND INSTALL ELECTRICAL HANDHOLE
837001	4 EA	GROUND ROD - 3/4 INCH DIAMETER BY 10 FOOT LENGTH
861105	675 LF	ELECTRICAL CABLE - 2 CONDUCTOR (NO.14 AWG)
861107	1950 LF	ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)
861108	1650 LF ×	ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)
861116	380 LF	ELECTRICAL CABLE - 2 CONDUCTOR (NO.12 AWG), TC
•		

# EQUIPMENT LIST 'C'

EQUIPMENT TO BE REMOVED AND RETURNED TO SHA.

CODE QUANTITY DESCRIPTION

NONE - ALL EQUIPMENT REMOVED SHALL BECOME THE PROPERTY OF THE CONTRACTOR

SHA

STATE OF MARYLAND
DEPARTMENT OF TRANSPORTATION
STATE HIGHWAY ADMINISTRATION
OFFICE OF TRAFFIC & SAFETY
TRAFFIC ENGINEERING DESIGN DIVISION

MD 228 (BERRY ROAD) AT MANNING ROAD

GENERAL	<b>INFORMA</b>	TION	- 01

ALE <u>NONE</u>	DATÈ	DEC 2007 CONTRACT NO. BW996M92	
SIGNED BY	MML	COUNTY PRINCE GEORGE'S	·
AWN BY	MML	LOGMILE 16022800.54	
ECKED BY	MML	T. I.M.S. NO. 1-252	ı
A.P. NO		TOD NO	
			_

DRAWING NO. TS-4196A-GI OF

SHEET NO. OF

LENHART TRAFFIC CONSULTING

331 Redwood Grove Court Millersville, Maryland 21108 Tel: (410) 987–3888 Fax: (443) 782–2288

TRAFFIC ENGINEERING & TRANSPORTATION PLANNING